STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 01/ 04/ 05 I'N MENDOCI NO COUNTY NEAR HOPLAND 01/ 05/ 05
CONTRACT NUMBER 01- 431504 FROM 1.4 KM TO 1.9 KM EAST COF CONTRACT CCDE 'B '
LOCATI ON 01- MEN-175-2.0/2.3 EAST SI DE ROAD 59 CONTRACT | TEMS
REALI GN CURVE AND W DENI NG FEDERAL AID ACST-P175-(007)E

PH P175- (007) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

PROPGCSALS | SSUED 16 FUND TOTAL HB1 630, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF BI DDERS 8 ENG NEERS EST 542, 000. 00 AMOUNT UNDER 49, 603. 00 PERCENT UNDER EST 9. 15
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 492, 397. 00 7 VENDOCI NO CONSTRUCT! ON 707 459-2377
SERVI CES | NC 00443396
P O BOX 1517 FAX 707 459-0644
WLLITS CA 95490
2 519, 352. 00 5 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
3 544,998. 00 6 ARGONAUT CONSTRUCTORS 707 542-4862
00171432
P O BOX 639 FAX 707 542-3210
SANTA ROSA CA 95402
4 575, 249. 60 2 NORTH BAY CONSTRUCTI ON | NC 707 763-2891
00357560
P O BOX 6004 FAX 707 765-6417
PETALUVA CA 94955-6004
5 584, 995. 00 8 MAGE CRA AND GHI LOTTI I NC 415 459- 8640
00226767
555 DUBO S STREET FAX 415 459- 2065

SAN RAFAEL CA 94901



01- 431504

01- MEN- 175

01/ 04/ 05
6 641, 412. 00
7 644, 947. 00
8 646, 238. 00

GH LOTTI CONSTRUCTI ON
COVPANY | NC

246 GHI LOTTI AVENUE
SANTA ROSA CA 95407

W R FORDE ASSCCI ATES

984 HENSLEY STREET
RI CHMOND CA 94801

STEVE MANNI NG CONSTRUCTI ON | NC

P O BOX 491660
REDDI NG CA 96049

707 585-1221
00644515
FAX 707 585-1601

510 215-9338
00814744
FAX 510 215-9867

530 222-0810
00754230
FAX 530 222-4908

Bl D245
PACE 2
01/ 05/ 05



01- 431504 Bl D245

01- MEN- 175 PAGE 3

01/ 04/ 05 01/ 05/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 APEX FENCE COVPANY VETAL BEAM GUARD RAI L

ANDERSON CA
ELI JAH ELECTRI C TEMPORARY LI GHTI NG AND TRAFFI C MONI TORI NG STATI ON
MODESTO CA
PRCSEED ERCSI ON CONTROL
PHI LO CA
RI LEYS STRI PI NG | NC STRI PI NG AND PAVEMENT MARKERS

UNTON CI TY CA



01- 431504 Bl D245

01- MEN- 175 PAGE 4

01/ 04/ 05 01/ 05/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 APEX FENCE COVPANY VETAL BEAM GUARD RAI L
ANDERSON CA
ELI JAH ELECTRI C ELECTRI CAL
MODESTO CA
NI TTA CONSTRUCTI ON ERCSI ON CONTROL
LOOM S CA
RI LEYS STRI Pl NG STRI PI NG
UNTON CI TY CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
FAI RFI ELD CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 M BUMGARNER | NC I TEMS 29, 30 AND 51 THRU 53
LI VERMORE CA
PRCSEED | TEM5 31 THRU 36
PHI LO CA
RI LEYS STRI Pl NG ITEMS 8, 9, 12, 17, 18 AND 54 THRU 56
UNTON CI TY CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, BEACONS, SIGNS AND MARKERS
FAI RFI ELD CA
STEI NY AND COVPANY | TEMS 57 THRU 59

VALLEJO CA



01- 431504 Bl D245

01- MEN- 175 PAGE 5

01/ 04/ 05 01/ 05/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APEX FENCE COVPANY VETAL BEAM GUARD RAI L AND WEED CONTROL MAT
ANDERSON CA
ATLAS TREE SURGERY CLEARI NG ( PARTI AL)
SANTA RCSA CA
ELI JAH ELECTRI C LI GHTI NG AND TRAFFI C MONI TORI NG
MODESTO CA
GOLDEN STATE TRAFFI C SERVI CE CONSTRUCTI ON AREA SI GNS
PLYMOUTH CA
M AND S ENVI RONVENTAL LANDSCAPE ERCSI ON CONTROL
REDDI NG CA
RI LEYS STRI Pl NG STRI PI NG

UNTON CI TY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 ELI JAH ELECTRI C ELECTRI CAL
MODESTO CA
MBI METAL BEAM GUARD RAI L
LI VERMORE CA
PRCSEED ERCSI ON CONTROL
PHI LO CA
RI LEYS STRI Pl NG STRI PI NG

UNION CI TY CA
CONTI NUED ON NEXT PAGE



01- 431504
01- MEN- 175
01/ 04/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 6

01/ 05/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

W NDSOR FUEL O L
W NDSOR CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS

REI NFORCED PAVI NG FABRI C

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APEX FENCE
ANDERSON CA

ELI JAH ELECTRI C
MODESTO CA

M AND S ENVI RONVENTAL
REDDI NG CA

PONDEROSA ENG NEERI NG
REDDI NG CA

RI LEYS STRI PI NG
UNTON CITY CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

VETAL BEAM GUARD RAI L

ELECTRI CAL

ERCSI ON CONTROL

PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN

STRI PI NG AND MARKI NG

CONSTRUCTI ON AREA SI GNS, BEACONS AND OBJECT MARKERS



01- 431504
01- MEN- 175
01/ 04/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 7

01/ 05/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

Cl R MELE ELECTRIC
RI CHMOND CA

NI TTA CONSTRUCTI ON
LOOM S CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL

ERCSI ON CONTRCL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APEX FENCE
ANDERSON CA

M AND S ENVI RONMENTAL
REDDI NG CA

RI LEYS STRI PI NG
UNTON CITY CA

TERRY HANSEN
REDDI NG CA

VETAL BEAM GUARD RAI L

ERCSI ON CONTRCL

STRI PI NG

ELECTRI CAL



01- 431504 Bl D245

01- MEN- 175 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
01/ 04/ 05 01/ 05/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 190 15. 40 2,926. 00
2 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 2, 000. 00* 2, 000. 00
PREVENTI ON PLAN
3 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 2,500. 00* 2,500. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 750. 00 1, 750. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 3, 500. 00* 3, 500. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00
7 (S) 120120 TYPE 111 BARRI CADE EA 3 135. 00 405. 00
8 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 920 7.00 6, 440. 00
9 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 230 9. 00 2,070. 00
10 (S) 120182 PORTABLE DELI NEATCOR EA 270 10. 00 2,700. 00
11 120200 FLASHI NG BEACON ( PORTABLE) LS LUWVP SUM 2, 660. 00* 2, 660. 00
12 (S) 120300 TEMPORARY PAVEMENT NMARKER EA 110 13. 00 1, 430. 00
13 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 1, 860. 00 3, 720. 00
14 150206 ABANDON CULVERT EA 1 1, 366. 00 1, 366. 00
15 150305 OBLI TERATE SURFACI NG M 240 5.75 1, 380. 00
16 150605 REMOVE FENCE M 220 5.00 1, 100. 00
17 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 430 15. 00 6, 450. 00
STRI PE
18 150711 REMOVE PAI NTED TRAFFI C STRI PE M 60 8. 00 480. 00
19 150748 REMOVE ROADSI DE SI GN PANEL EA 2 100. 00 200. 00
20 150820 REMOVE | NLET EA 1 603. 00 603. 00
21 033800 EXTEND EXI STI NG CORRUGATED STEEL M 20 445. 00 8, 900. 00
PI PE CONDUI T
22 152316 RESET ROADSI DE SI GN ( ONE POST) EA 3 150. 00 450. 00
23 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 290 10. 00 2, 900. 00
24 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 4, 000. 00* 4,000. 00
25 190101 ROADWAY EXCAVATI ON VB 1, 940 27.90 54, 126. 00
26 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 000. 00~ 1, 000. 00
27 190185 SHOULDER BACKI NG STA 1.2 2,303. 00 2,763. 60
28 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 6 30. 00 180. 00
29 033801 GUARD RAI LI NG WVEED CONTRCL MAT M 180 56. 00 10, 080. 00
30 033802 FLARE WEED CONTRCL MAT 4 30 89. 00 2,670.00
31 ( 203003 STRAW ( ERCS|I ON CONTROL) TONN 2.4 600. 00 1, 440. 00
32 (S) 203014 FI BER ( ERCSI ON CONTRCOL) KG 1, 440 .75 1, 080. 00
33 (S) 203021 FI BER ROLLS M 70 16. 00 1,120.00
34 (S) 203024 COVPOST ( ERCSI ON CONTRQOL) KG 1, 800 .75 1, 350. 00
35 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRCL) KG 65 40. 00 2, 600. 00



01- 431504 Bl D245

01- MEN- 175 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
01/ 04/ 05 01/ 05/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 90 3.00 270. 00
37 260201 CLASS 2 AGGREGATE BASE VB 1, 250 49. 50 61, 875. 00
38 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 650 74. 50 122, 925. 00
39 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 270 97. 00 26, 190. 00
40 391005 PAVI NG ASPHALT ( BI NDER- PAVENENT TONN 0.3 1, 350. 00 405. 00
REI NFORCI NG FABRI C)
41 393001 PAVEMENT REI NFORCI NG FABRI C M2 240 1. 50 360. 00
42 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 0.9 1, 825.00 1, 642. 50
43 620913 600 MM ALTERNATI VE Pl PE CULVERT M 19 265. 00 5, 035. 00
44 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 1 265. 00 265. 00
45 721011 ROCK SLOPE PROTECTI ON VB 4 130. 00 520. 00
(BACKI NG NO. 2, METHOD B)
46 729010 ROCK SLOPE PROTECTI ON FABRI C MR 16 5. 00 80. 00
47 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 110 3. 40 374.00
48 820107 DELI NEATOR ( CLASS 1) EA 9 45. 00 405. 00
49 820112 MARKER ( CULVERT) EA 2 50. 00 100. 00
50 820151 OBJECT MARKER (TYPE L-1) EA 1 50. 00 50. 00
51 (S) 832001 METAL BEAM GUARD RAI LI NG M 130 83. 00 10, 790. 00
52 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 3, 200. 00 6, 400. 00
53 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2,100. 00 4, 200. 00
54 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 750 2.70 4,725.00
55 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 200 2.50 500. 00
(BROKEN 10.98 M- 3.66 M
56 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 130 15. 00 1, 950. 00
57 860400 LI GHTI NG ( TEVPORARY) LS LUMP SUM 32, 999. 90* 32, 999. 90
58 033803 TRAFFI C MONI TORI NG STATI ON ( Pl EZO) LS LUMP SUM 29, 500. 00* 29, 500. 00
59 999990 MOBI LI ZATI ON LS LUMP SUM 12, 496. 00* 12, 496. 00

TOTAL 492, 397. 00



| TEM
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01- 431504

01- MEN- 175
01/ 04/ 05
SECOND
BI D AMOUNT

15. 00 2850.0
2, 000. 00* 2000.0
6, 000. 00* 6000. 0
3, 000. 00 3000.0
4, 500. 00* 4500. 0
28, 300. 00* 28300.0
50. 00 150.0
5.00 4600. 0
2.00 460.0
10. 00 2700.0
6, 980. 00* 6980.0
5.00 550.0
3, 000. 00 6000. 0
2,000. 00 2000.0
5. 00 1200.0
8. 00 1760. 0
15. 00 6450. 0
2.00 120.0
105. 00 210.0
1, 000. 00 1000. 0
400. 00 8000.0
150. 00 450. 0
20. 00 5800.0
4, 000. 00* 4000. 0
25. 00 48500. 0
1, 000. 00~ 1000. 0
1, 500. 00 1800.0
90. 00 540.0
56. 00 10080. 0
89. 00 2670.0
520. 00 1248.0
1.30 1872.0
30. 00 2100.0
. 88 1584. 0
39. 00 2535.0
3. 50 315.0
48. 00 60000. 0
75. 00 123750.0
85. 00 22950.0

SUMMARY OF REMA/
THI RD
Bl D AMOUNT

11.00 2090.0

1, 600. 00* 1600. 0

2, 000. 00* 2000.0

1, 700. 00 1700. 0

5, 000. 00* 5000.0

32, 240. 00* 32240.0

170. 00 510.0

5.00 4600. 0

2.00 460.0

22.00 5940.0

7, 000. 00* 7000.0

5.00 550.0

4, 000. 00 8000.0

1, 100. 00 1100. 0

5. 00 1200.0

6. 00 1320.0

5. 00 2150.0

2.00 120.0

100. 00 200.0

350. 00 350.0

275.00 5500.0

150. 00 450. 0

14. 00 4060. 0

4, 000. 00* 4000. 0

38. 00 73720.0

1, 000. 00~ 1000. 0

1, 300. 00 1560. 0

65. 00 390.0

56. 00 10080. 0

81. 00 2430.0

600. 00 1440.0

.75 1080. 0

16. 00 1120.0

.75 1350.0

40. 00 2600.0

3. 00 270.0

40. 00 50000. 0

77.00 127050.0

103. 00 27810.0

NI NG BI DDERS
FOURTH
Bl D AMOUNT

10. 00 1900.0
2, 000. 00* 2000.0
9, 700. 00* 9700.0
1, 800. 00 1800. 0
3, 000. 00* 3000.0
32, 500. 00* 32500. 0
220.00 660. 0
5.00 4600. 0
2.00 460.0
35. 00 9450. 0
7,400. 00* 7400.0
5.00 550.0
2, 800. 00 5600.0
2,170. 00 2170.0
7.00 1680.0
12. 00 2640.0
5. 00 2150.0
2.00 120.0
200. 00 400.0
1,175.00 1175.0
272.00 5440.0
300. 00 900.0
17. 25 5002. 5
4, 000. 00* 4000. 0
43. 00 83420.0
1, 000. 00~ 1000. 0
3, 300. 00 3960.0
65. 00 390.0
56. 00 10080. 0
89. 00 2670.0
600. 00 1440.0
.75 1080. 0
16. 00 1120.0
.75 1350. 0
40. 00 2600.0
3. 00 270.0
56. 00 70000. 0
74.00 122100.0
100. 00 27000.0

Bl D245
PAGE 10
01/ 05/ 05
FI FTH
Bl D AMOUNT
16. 00 3040.0
2, 000. 00* 2000.0
6, 500. 00* 6500. 0
1, 500. 00 1500. 0
4, 400. 00* 4400.0
6, 200. 00* 6200.0
55. 00 165.0
7.00 6440.0
3. 00 690. 0
15. 00 4050.0
6, 650. 00* 6650. 0
7.00 770.0
3, 100. 00 6200.0
1, 500. 00 1500. 0
12. 00 2880.0
17. 00 3740.0
7.00 3010.0
3. 00 180.0
200. 00 400.0
700. 00 700.0
190. 00 3800.0
300. 00 900.0
5. 00 1450. 0
4, 000. 00* 4000.0
49. 00 95060. 0
1, 000. 00~ 1000. 0
800. 00 960. 0
30. 00 180.0
50. 00 9000. 0
75. 00 2250.0
600. 00 1440.0
.75 1080. 0
16. 00 1120.0
.75 1350.0
40. 00 2600.0
3. 00 270.0
68. 20 85250.0
85. 60 141240.0
112. 60 30402.0



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58

59
TOT

01- 431504

OO0 O0OO0O0OO0O0OO0O0OOOOOOOOO

01- MEN- 175
01/ 04/ 05
SECOND

Bl D AMOUNT
560. 00 168
12. 00 2880
2, 000. 00 1800
300. 00 5700
1, 000. 00 1000
500. 00 2000
35. 00 560
5.00 550
30. 00 270
30. 00 60
30. 00 30
82. 00 10660
3, 100. 00 6200
2, 000. 00 4000
2.00 3500
2.00 400
5. 00 650
27,000. 00* 27000
21, 900. 00* 21900
50, 000. 00* 50000

519, 352. 00

SUMMARY

OF REMA/
RD

AMOUNT
00 60
00 2880
00 1800
00 7125
00 175
00 1060
00 48
00 550
00 270
00 60
00 30
00 12350
00 5600
00 4400
00 3500
00 400
00 650
00* 39000
00* 25000
00* 46000

544,998. 00

OO0 O0OO0O0O0O0OO0O0OOOOOOOOO

OO0 O0OO0O0OO0O0OO0O0OOWOOOOOW

FOURTH

Bl D AMOUNT
1.00 0.
12. 00 2880.
2,550. 00 2295.
400. 00 7600.
485. 00 485
250. 00 1000.
16. 80 268.
3.30 363.
35. 00 315.
40. 00 80.
40. 00 40.
82. 00 10660.
3, 100. 00 6200.
2, 000. 00 4000.
2.00 3500.
2.00 400.
5. 00 650.
32, 931. 00* 32931.
29, 409. 00* 29409
38, 395. 00* 38395.

575, 249. 60

[clololeolololololololololololololololoNe]

Bl D245
PAGE 11
01/ 05/ 05
FI FTH

Bl D AMOUNT
1, 500. 00 450
15. 00 3600
2, 300. 00 2070
480. 00 9120
520. 00 520
500. 00 2000
19. 00 304
4.00 440
25. 00 225
100. 00 200
39. 00 39
94. 00 12220
3, 100. 00 6200
2,500. 00 5000
2.76 4830
2.76 552
7.00 910
30, 500. 00* 30500
24, 800. 00* 24800
36, 648. 00* 36648

584, 995. 00



01- 431504 Bl D245

01- MEN- 175 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
01/ 04/ 05 01/ 05/ 05
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 4.50 855.0 22.50 4275.0 10. 20 1938.0

2 2, 000. 00* 2000.0 3, 400. 00* 3400.0 2, 000. 00* 2000.0

3 4, 400. 00* 4400.0 8, 500. 00* 8500.0 5, 000. 00* 5000.0

4 1, 500. 00 1500. 0 1, 500. 00 1500. 0 1, 500. 00 1500. 0

5 5, 000. 00* 5000.0 4, 500. 00* 4500. 0 3, 800. 00* 3800.0

6 43, 700. 00* 43700.0 35, 000. 00* 35000. 0 60, 000. 00* 60000. 0

7 180. 00 540.0 55. 00 165.0 150. 00 450.0

8 5.00 4600. 0 5.00 4600. 0 6. 00 5520.0

9 2.00 460.0 2.00 460.0 3.00 690. 0
10 15. 00 4050.0 15. 00 4050.0 20. 00 5400.0
11 13, 300. 00* 13300.0 6, 650. 00* 6650. 0 3, 000. 00* 3000.0
12 5.00 550.0 5.00 550.0 6. 00 660. 0
13 6, 000. 00 12000. 0 2, 300. 00 4600. 0 2,400. 00 4800. 0
14 900. 00 900.0 2,500. 00 2500.0 1, 850. 00 1850. 0
15 12. 00 2880.0 5. 00 1200.0 32.00 7680.0
16 15. 00 3300.0 12. 00 2640.0 8. 00 1760. 0
17 5. 00 2150.0 5. 00 2150.0 6. 00 2580.0
18 2.00 120.0 2.00 120.0 3. 00 180.0
19 100. 00 200.0 200. 00 400.0 240. 00 480.0
20 700. 00 700.0 250. 00 250.0 1, 200. 00 1200.0
21 280. 00 5600.0 185. 00 3700.0 200. 00 4000. 0
22 150. 00 450. 0 300. 00 900.0 400. 00 1200. 0
23 11.00 3190.0 11.00 3190.0 26. 00 7540.0
24 4, 000. 00* 4000. 0 8, 500. 00* 8500. 0 4, 000. 00* 4000. 0
25 50. 00 97000. 0 85. 00 164900. 0 38. 00 73720.0
26 1, 000. 00~ 1000. 0 5, 000. 00* 5000. 0 1, 000. 00~ 1000. 0
27 1, 000. 00 1200.0 1, 000. 00 1200.0 5, 200. 00 6240.0
28 220. 00 1320.0 35. 00 210.0 100. 00 600. 0
29 56. 00 10080. 0 120. 00 21600.0 61. 00 10980. 0
30 89. 00 2670.0 100. 00 3000.0 98. 00 2940.0
31 600. 00 1440.0 520. 00 1248.0 660. 00 1584.0
32 .80 1152. 0 1.30 1872.0 1.40 2016.0
33 25.00 1750.0 30. 00 2100.0 35. 00 2450.0
34 65 1170.0 . 88 1584. 0 1.00 1800. 0
35 35. 00 2275.0 39. 00 2535.0 40. 00 2600.0
36 2.90 261.0 3. 50 315.0 4.00 360.0
37 66. 00 82500.0 58. 00 72500.0 64. 00 80000. 0
38 82. 00 135300. 0 68. 00 112200.0 82. 00 135300.0
39 111. 00 29970.0 75. 00 20250.0 110. 00 29700.0




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58

59
TOT

01- 431504

01- MEN- 175
01/ 04/ 05
SI XTH

Bl D AMOUNT
1, 950. 00 585
6. 00 1440
2,400. 00 2160
550. 00 10450
850. 00 850
285. 00 1140
9. 00 144
4.00 440
30. 00 270
30. 00 60
30. 00 30
82. 00 10660
3, 100. 00 6200
2,000. 00 4000
2.00 3500
2.00 400
5. 00 650
27,000. 00* 27000
21, 900. 00* 21900
64, 000. 00* 64000

641, 412. 00

OO0 O0OO0O0OO0O0OO0O0OOOOOOOOO

SUMMARY

OF

REMA/

644, 947. 00

OO0 O0OO0O0O0O0OO0O0OOOOOOOOO

NI NG

[clololeolololololololololololololololoNe]

Bl DDERS
El GHTH
Bl D AMOUNT
8, 400. 00 2520
10. 00 2400
2, 000. 00 1800
380. 00 7220
400. 00 400
200. 00 800
50. 00 800
8. 00 880
220. 00 1980
120. 00 240
170. 00 170
90. 00 11700
3, 400. 00 6800
2, 200. 00 4400
3.00 5250
2.90 580
6. 00 780
38, 000. 00* 38000.
31, 000. 00* 31000.
50, 000. 00* 50000.
646, 238. 00

Bl D245
PAGE 13
01/ 05/ 05



